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AGREEMENT BETWEEN ENGINEER AND SUB-CONSULTANT 

dated as of the      day of    , 20 . 

by and between: 

  

(Insert legal name and address) 
  

hereinafter called the “Engineer” 

and: 

  

(Insert legal name and address) 
  

hereinafter called the “Sub-Consultant”. 

AGREEMENT 

The Engineer and Sub-Consultant agree as follows: 

A-1 THE SUB-CONSULTANT SERVICES 

1.1 The Sub-Consultant will provide Sub-Consultant Services in connection with the following 
Project: 

  

(Insert name and a short description of the Project) 
  

The location of the Project (the “Place of the Work”) is as follows: 

  

(Insert the address, location or legal description of the site of the Work)  
 

1.2 The Sub-Consultant will provide Sub-Consultant Services for the Project in accordance with 
Schedule A –SCOPE OF SUB-CONSULTANT SERVICES. 

1.3 Any change to the Sub-Consultant Services listed in Schedule A –SCOPE OF SUB-
CONSULTANT SERVICES will be made by written order signed by both parties identifying the 
change plus adjustments, if any, to the Sub-Consultant’s Fees and Reimbursable Expenses and 
time for completion of the Sub-Consultant Services. 
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A-2 AGREEMENT AND AMENDMENTS 

2.1 This Sub-Consultant Agreement constitutes the entire agreement between the Sub-Consultant and 
the Engineer relating to the Project, and supersedes all prior agreements between them, whether 
written or oral, respecting the Sub-Consultant Services. No other terms, conditions or warranties, 
whether express or implied, form a part of this Sub-Consultant Agreement. 

2.2 This Sub-Consultant Agreement may be amended only by a written document signed by both the 
Sub-Consultant and the Engineer. 

A-3 SUB-CONSULTANT AGREEMENT DOCUMENTS 

The following sections and documents form part of and are incorporated into the Sub-Consultant 
Agreement: 

 In this Sub-Consultant Agreement: 

 Agreement 
 Definitions 
 General Conditions 
 Schedule A –SCOPE OF SUB-CONSULTANT SERVICES 
 Schedule B – SUB-CONSULTANT’S FEES AND REIMBURSABLE EXPENSES 

Other documents: 
* 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

* (Insert here, attaching additional pages if required, a list of all other sections and documents, including 
any supplementary conditions, other schedules and lists that are to be incorporated into the Sub-
Consultant Agreement. ) 

A-4 FEES AND REIMBURSABLE EXPENSES 

4.1 The Fees for the Sub-Consultant Services are set forth in Schedule B – SUB-CONSULTANT’S 
FEES AND REIMBURSABLE EXPENSES. 

4.2 Reimbursable Expenses are the costs and charges identified in Schedule B – SUB-
CONSULTANT’S FEES AND REIMBURSABLE EXPENSES that are incurred by the Sub-
Consultant in performing the Sub-Consultant Services. 



ACEC Document 32 – 2011  Page 3 

 

A-5 PAYMENT 

5.1 The Engineer will pay to the Sub-Consultant the Fees and Reimbursable Expenses set out in this 
Sub-Consultant Agreement. 

5.2 The Sub-Consultant will issue monthly invoices for Fees and Reimbursable Expenses, together 
with applicable Value Added Taxes. 

5.3 The Sub-Consultant will invoice any work not anticipated in the Sub-Consultant Agreement 
separately at the same time as its monthly invoices and show authority for that work by reference 
to the corresponding change order. The Engineer will not be responsible for paying for any work 
not anticipated in the Sub-Consultant Agreement or approved by a change order.  

5.4 The Sub-Consultant’s invoices are due when presented. Invoices unpaid by the Engineer within 
the earlier of: 

(a) 7 days after the Engineer receives payment from the Client in respect of the Services 
reflected in the Sub-Consultant’s invoice; or  

(b) 45 days after presentation of the Sub-Consultant’s invoice, 

A-6 NOTICES 

6.1 A Notice will be addressed to the recipient at the address set out below. The delivery of a Notice 
will be by personal delivery, receipted courier delivery or by facsimile. A Notice delivered by one 
party in accordance with this Sub-Consultant Agreement will be deemed to have been received by 
the other party on the first Working Day after actual delivery. An address for a party may be 
changed by Notice to the other party setting out the new address in accordance with this Article. 

6.2 Although the parties may use electronic communications for the purposes of general 
communication, e-mail will not be used for delivery of a Notice. 

6.3 The addresses for the parties are as follows: 

Sub-Consultant* 

  

(name of Sub-Consultant)* 

  

(address) 

 

 

(facsimile number)  

will bear interest of                   % per annum calculated monthly. 
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Engineer* 

  
(name of Engineer)* 

  
(address) 

  
(facsimile number) 

*(If it is intended that a specific individual or officer must receive the Notice, indicate that individual’s 
name and/or office.) 

A-7 LANGUAGE OF THE CONTRACT 

7.1 (For use in the Province of Quebec.) The parties confirm their wish that this Sub-Consultant 
Agreement as well as any other related documents including future amendments, Notices and 
correspondence be drawn in English. Parts of the Sub-Consultant Agreement may be included as 
available in English or in French or both, according to the language or languages in which they 
originally were drawn. 

Les parties confirment leur volonté que cette convention de même que tous les documents s’y 
rattachant, y compris tous amendements, avis et correspondance futures, soient rédigés en 
anglais. Des portions de la Convention d’ingénierie sont incluses telles que disponibles, soit en 
français ou en anglais ou les deux, selon la langue ou les langues dans lesquelles la portion 
pertinente de la Convention d’ingénierie aura été rédigée à l’origine. 

A-8 SUCCESSION 

8.1 This Sub-Consultant Agreement will inure to the benefit of and be binding upon the parties, and 
upon their executors, administrators, successors and permitted assigns. 

(Signatures next follow) 
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IN WITNESS WHEREOF the parties hereto have executed this Sub-Consultant Agreement as of the 
day and year first above written. 

ENGINEER 
 

WITNESS 
(only required where the Engineer is an 
individual) 

name of Engineer  

  

signature signature 

  

name and title of person signing name and title of person signing 

  

signature signature 

  

name and title of person signing 

 

name and title of person signing 

 
SUB-CONSULTANT 
 

WITNESS 
(only required where the Sub-Consultant is an 
individual) 

name of Sub-Consultant  

  

signature signature 

  

name and title of person signing name and title of person signing 

  

signature signature 

  

name and title of person signing 

 

name and title of person signing 

 
Where legal jurisdiction, local practice, or Sub-Consultant or Engineer requirements calls for: 

(a) proof of authority to execute this document, attach such proof of authority in the form of 
a certified copy of a resolution naming the representative(s) authorized to sign the Sub-
Consultant Agreement for and on behalf of the corporation or partnership; or 

(b) the affixing of a corporate seal, this Sub-Consultant Agreement should be properly 
sealed. 
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DEFINITIONS 

1. Client  
Client means the person or entity identified as such in the Engineering Agreement between the Client 
and the Engineer, whereby the Client has engaged the Engineer to act as the prime consultant on the 
Project. 

2. Construction Administration Services 
Construction Administration Services means those services, if any, which relate to the administration 
of the Construction Contract and which are identified as such in Schedule A – SCOPE OF SUB-
CONSULTANT SERVICES and which form part of the Sub-Consultant Services. 

3. Construction Contract 
Construction Contract means the contract between the Client and the Contractor for the performance 
of the Work by the Contractor. 

4. Construction Contract Documents  
Construction Contract Documents means all documents relating to the Work issued by or through the 
Engineer that are incorporated into the Construction Contract, and all variations and modifications 
thereto issued or approved by the Engineer. 

5. Construction Contract Time  
Construction Contract Time means the period from the notice to proceed with the Work issued to the 
Contractor to the completion date of the Work in accordance with the Construction Contract.  

6. Construction Cost 
Construction Cost means the total cost to the Client of the Work designed by the Sub-Consultant, and 
includes: 

(a) all materials, equipment, labour, Value Added Taxes, Contractor’s overhead and profit 
provided in accordance with the Construction Contract Documents; 

(b) the cost of all installations for the Project carried out by parties other than the Contractor; 

(c) the cost of all Work carried out under the Construction Contract; 

(d) refunds or sales tax exemptions on any materials or equipment, or both; 

(e) the cost of Work carried out by direct labour or direct purchase of materials or equipment by 
the Client at prevailing prices; 

(f) the value of new or old materials provided by the Client; 

(g) the value of all deletions made by the Client from the Work after the Engineer or the Sub-
Consultant has completed a design for the deleted items as a part of the Work; and 

(h) the value of any monetary damages or set offs retained by the Client from the Contractor 
with respect to the Work; 

but does not include: 

(i) Fees and Reimbursable Expenses of the Engineer and Sub-Consultant; 

(j) the fees and reimbursable expenses of Consultant of the Client; 

(k) the salary of the Client’s representative or other salary and administrative costs of the Client; 

(l) the cost of land and any related rights or easements; or 
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(m) the costs of items, such as equipment, furniture or fixtures, that do not form a part of the 
Construction Contract. 

7. Consultant or Consultant of the Client  
Consultant or Consultant of the Client means a registered or licenced professional engineer, architect 
or other specialist engaged directly by the Client, other than the Engineer or sub-consultants of the 
Engineer. 

8. Contractor  
Contractor means a person or entity contracting with the Client to perform some or all of the Work.  

9. Engineering Agreement  
Engineering Agreement means the agreement between the Client and the Engineer. 

10. Fees 
Fees means those fees that are identified in Schedule B – SUB-CONSULTANT’S FEES AND 
REIMBURSABLE EXPENSES and which are payable by the Engineer to the Sub-Consultant. 

11. Hazardous Substances  
Hazardous Substances means any toxic or hazardous solid, liquid, gaseous, thermal, or 
electromagnetic irritant or contaminant, and includes, without limitation, pollutants, moulds, and 
hazardous and special materials and wastes whether or not defined as such in any federal, provincial, 
territorial, or municipal laws, statutes, or regulations. 

12. Notice 
Notice means a written communication between the parties that is delivered in accordance with the 
provisions of Article A-6 – RECEIPT OF AND ADDRESSES FOR NOTICES. Use of the verb “to 
notify” means to send a Notice in the above manner. 

13. Place of the Work 
Place of the Work means the designated site or location of the Work. 

14. Project  
Project means the total endeavour contemplated in the Engineering Agreement of which the Sub-
Consultant Services and the Work may be the whole or a part. 
  

15. Reimbursable Expenses 
Reimbursable Expenses means those expenses that are identified in Schedule B – SUB-
CONSULTANT’S FEES AND REIMBURSABLE EXPENSES and which are payable by the 
Engineer to the Sub-Consultant. 

16. Shop Drawings 
Shop Drawings means drawings, diagrams, illustrations, schedules, performance charts, technical 
brochures and other data that are provided by the Contractor or by others to illustrate details of a 
portion of the Work. 

17. Sub-Consultant Agreement 
Sub-Consultant Agreement means this Agreement between the Engineer and the Sub-Consultant 
including all of the documents listed in Article A-3 - SUB-CONSULTANT AGREEMENT 
DOCUMENTS and any amendments thereto.  
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18. Sub-Consultant Documents 
Sub-Consultant Documents means drawings, plans, models, designs, specifications, reports, 
photographs, computer software if proprietary to the Sub-Consultant, surveys, calculations and other 
data, including computer print outs, contained in the Construction Contract Documents or which are 
otherwise used in connection with the Project, and which were prepared by or on behalf of the Sub-
Consultant and are instruments of service for the execution of the Work. 

19. Sub-Consultant Field Services  
Sub-Consultant Field Services means applying such selective sampling procedures at the Place of the 
Work as the Sub-Consultant, in his or her sole professional discretion considers necessary to enable 
the Sub-Consultant to ascertain whether the Contractor is carrying out the Work in general 
conformity with the Construction Contract Documents for those aspects of the Work which fall 
within the Sub-Consultant Services. 

20. Sub-Consultant Services  
Sub-Consultant Services means those services that are identified in Schedule A – SCOPE OF SUB-
CONSULTANT SERVICES. 

21. Substantial Performance of the Work 
Substantial Performance of the Work means, where defined in the lien legislation applicable to the 
Place of the Work, the meaning given to that term in the lien legislation. If such legislation is not in 
force or does not contain such definition or if the Work is governed by the Civil Code of Quebec, 
Substantial Performance of the Work will have been reached when the Work is ready for use or is 
being used for the purpose intended and is so certified by the Engineer or by the certifier, if any, 
appointed under the Construction Contract, as the case may be.  

22. Suspension Expenses 
Suspension Expenses means expenses incurred by the Sub-Consultant including demobilization and 
remobilization expenses, which are directly attributable to suspension of the Sub-Consultant Services 
as a result of suspension of the services of the Engineer by the Client or suspension of Sub-
Consultant Services by the Engineer. 

23. Termination Expenses 
Termination Expenses means expenses incurred by the Sub-Consultant which are directly 
attributable to termination of the Sub-Consultant Services and include the Sub-Consultant’s expenses 
reasonably and necessarily incurred in winding down the Sub-Consultant Services. 

24. Value Added Taxes 
Value Added Taxes means such sum as levied upon the Fees, Reimbursable Expenses and the Work 
by a Federal, Provincial or Territorial Government and is computed as a percentage of the same and 
includes the Goods and Services Tax, the Quebec Sales Tax, the Harmonized Sales Tax, and any 
similar tax, the payment or collection of which is imposed by legislation. 

25. Work  
Work means the total construction and related services required by the Construction Contract.  

26. Working Day 
Working Day means a day other than a Saturday, Sunday, statutory holiday or statutory vacation day 
that is observed by the construction industry in the area of the Place of the Work. Reference to a day, 
other than a Working Day, indicates a calendar day. 
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GENERAL CONDITIONS 

PART 1 AGREEMENT DOCUMENTS 

GC 1.1 If there is a conflict within the Sub-Consultant Agreement, the order of priority of the 
documents which make up the Sub-Consultant Agreement, from highest to lowest, will be: 

(a) Agreement;  

(b) Definitions; 

(c) Any supplementary conditions to the General Conditions; 

(d) General Conditions; 

(e) Schedule A – SCOPE OF SUB-CONSULTANT SERVICES; 

(f) Schedule B – SUB-CONSULTANT’S FEES AND REIMBURSABLE EXPENSES; 

(g) Other schedules to the Sub-Consultant Agreement. 

GC 1.2 The documents which make up the Sub-Consultant Agreement are complementary, and what 
is required by any one will be as binding as if required by all. 

GC 1.3 Words and abbreviations with well known technical or trade meanings are used in the Sub-
Consultant Agreement Documents in accordance with such recognized meanings. 

GC 1.4 References in the Sub-Consultant Agreement Documents to the singular will be considered to 
include the plural as the context requires. 

GC 1.5 References in the Sub-Consultant Agreement Documents to regulations and codes are 
considered to be references to the latest published version as of the signature date of the Sub-
Consultant Agreement, unless otherwise indicated. 

PART 2  LAW OF THE CONTRACT 

GC 2.1 The law of the Place of the Work will govern the interpretation of the Sub-Consultant 
Agreement. 

GC 2.2 The Engineer acknowledges receipt of sufficient information from the Sub-Consultant, 
including information concerning the Fees and Sub-Consultant Services, so as to allow the 
Engineer to assess the nature, extent and cost of the Sub-Consultant Services and the 
obligations which the Engineer assumes under this Sub-Consultant Agreement. 

PART 3 RIGHTS AND REMEDIES 

GC 3.1 Except as expressly provided in the Sub-Consultant Agreement Documents, the duties and 
obligations imposed by the Sub-Consultant Agreement Documents and the rights and 
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remedies available thereunder will be in addition to and not a limitation of any duties, 
obligations, rights, and remedies otherwise imposed or available by law. 

GC 3.2 No action or failure to act by the Sub-Consultant or Engineer will constitute a waiver of a 
right or duty afforded or imposed under this Sub-Consultant Agreement, except as may be 
specifically specified in writing. 

PART 4 ASSIGNMENT 

GC 4.1 Neither party may assign this Sub-Consultant Agreement in whole or part without the written 
consent of the other, which consent will not be unreasonably withheld. 

PART 5 SUB-CONSULTANT’S RESPONSIBILITIES  

 
GC 5.1 The Sub-Consultant is bound by the legislation governing the Sub-Consultant’s profession. 

Nothing in this Sub-Consultant Agreement requires the Sub-Consultant to derogate from 
obligations prescribed by law that are binding upon the Sub-Consultant. 

GC 5.2 The Sub-Consultant will provide its Sub-Consultant Services to the Engineer in accordance 
with this Sub-Consultant Agreement and with that degree of care, skill and diligence normally 
provided by engineers in the performance of comparative services for projects of a similar 
nature to that contemplated by this Sub-Consultant Agreement. 

GC 5.3 The Sub-Consultant will perform and be responsible for the Sub-Consultant Services, 
outlined under Schedule A - SCOPE OF SUB-CONSULTANT SERVICES, to meet the 
requirements of this Sub-Consultant Agreement. 

GC 5.4 The Sub-Consultant will recommend to the Engineer that further investigations, surveys, tests 
and analyses be obtained if necessary, in the Sub-Consultant’s opinion, for the proper 
execution of the Sub-Consultant Services or of the Work to which the Sub-Consultant 
Services relate. 

GC 5.5 The Sub-Consultant will maintain detailed records of Reimbursable Expenses and personnel 
hours worked for Sub-Consultant Services performed for which the Fees are computed on an 
hourly basis. These records will be maintained to acceptable accounting standards and made 
available to the Engineer at mutually convenient times during the term of the Sub-Consultant 
Agreement and for a period not exceeding one year following completion of the Services.  

GC 5.6 The Sub-Consultant will have the same responsibilities, obligations and liabilities to the 
Engineer under the Sub-Consultant Agreement as the Engineer has to the Client under the 
Engineering Agreement for those responsibilities, obligations and liabilities related to the 
performance of the Sub-Consultant Services, provided the Engineer has notified the Sub-
Consultant of those responsibilities, obligations and liabilities prior to execution of this Sub-
Consultant Agreement. However, the Sub-Consultant : 

(a) will not be responsible for the performance by the Contractor, subcontractors, suppliers 
or any other contractors of the Work or for the failure of any of them to carry out the 
Work in accordance with the Construction Contract; 
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(b) will not be responsible for nor control, direct or supervise, the construction methods, 
means, techniques, sequences or procedures of the Contractor, subcontractors, 
suppliers, or any other contractors; 

(c) will not be responsible for the acts or omissions of the Consultant of the Client, or the 
Contractor, subcontractors, suppliers, or any other contractor; 

(d) will not be responsible for safety precautions and programs required in connection with 
the Work or for general site safety at the Place of the Work under applicable health and 
construction safety legislation at the Place of the Work;  

(e) will not be responsible for the advice of any independent expert engaged either by the 
Engineer, Client or the Contractor, whether or not recommended by the Sub-
Consultant; and 

(f) will not be responsible for making exhaustive or continuous on-site reviews. 

GC 5.7 The Sub-Consultant will comply with all Client policies and rules regarding workplace 
safety, environmental practices, drugs and alcohol, provided by the Engineer to the Sub-
Consultant prior to execution of this Sub-Consultant Agreement, which policies and rules 
may be amended from time to time.   

GC 5.8 The Sub-Consultant is responsible should the Sub-Consultant, or anyone acting under the 
Sub-Consultant’s supervision, act in a manner that is inconsistent with the provision of the 
Sub-Consultant Services or with the Client’s rules and policies under GC5.7 or with the laws 
of the Place of the Work. 

GC 5.9 The Sub-Consultant will perform the Sub-Consultant Services in coordination with the 
services of the Engineer as well as with other Consultants of the Client and sub-consultants 
engaged by the Engineer on the Project. 

GC 5.10 The Sub-Consultant is not responsible for manufacturing defects in equipment, material or 
supplies specified or recommended by the Sub-Consultant. 

GC 5.11 If the Client provides equipment or materials for a part of the Project where the Sub-
Consultant has responsibilities under this Sub-Consultant Agreement, the Sub-Consultant 
may request the Engineer to have the equipment or materials tested or verified or validated by 
an appropriate certificate of compliance before being used for the purposes intended by the 
Sub-Consultant. Should either the Client or the Engineer or both decline the request of the 
Sub-Consultant to test, verify or certify the equipment or materials, the Sub-Consultant will 
have no liability for defects in or the adequacy of the equipment or materials. 

Upon receipt of the requested test or verification reports or certificate of compliance, the Sub-
Consultant will notify the Engineer of the Sub-Consultant’s acceptance or refusal of the 
equipment or materials, with or without such reservations as the Sub-Consultant considers to 
be appropriate. Should either the Client or the Engineer or both insist upon using the 
equipment or materials notwithstanding the objection or reservations of the Sub-Consultant, 
the Sub-Consultant will have no liability for defects in or the adequacy of the equipment or 
materials 
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GC 5.12 The Sub-Consultant is entitled to rely upon the accuracy and completeness of records, 
information, data and specifications furnished by: 

(a) government authorities and public utilities; and 

(b) manufacturers and suppliers of equipment, material or supplies. 

Should such records, information, data and specifications prove to be erroneous or inaccurate, 
the Sub-Consultant is entitled to make the necessary changes to the Sub-Consultant 
Documents at the expense of the Engineer. 

GC 5.13 Where the Sub-Consultant does not provide Construction Administration Services under this 
Sub-Consultant Agreement but the Engineer nevertheless requests the Sub-Consultant to 
attend at the Place of the Work for any reason, the Sub-Consultant will not incur any liability 
to the Engineer for having attended at the Place of the Work unless the Engineer makes a 
specific request to the Sub-Consultant in writing stating why the Engineer has requested the 
Sub-Consultant’s attendance and the Sub-Consultant has agreed to attend for that sole 
purpose. In such event, the only responsibility of the Sub-Consultant will be to respond to the 
Engineer’s specific request provided such request falls within the mandate and competence of 
the Sub-Consultant.  

GC 5.14 The Sub-Consultant will not accept a commission or other compensation from a 
manufacturer, supplier or contractor involved in the Project. The Sub-Consultant will have no 
financial interest in the materials or equipment specified or recommended by the Sub-
Consultant as part of the Work. However, ownership of less than 1% of the securities issued 
by a company whose securities are traded on a recognized securities exchange will not be 
deemed to constitute a financial interest. 

PART 6 ENGINEER’S RESPONSIBILITIES 

GC 6.1 The Engineer will instruct the Sub-Consultant in writing as to the Engineer's requirements of the 
Sub-Consultant for the performance of the Work. 

GC 6.2 The Engineer will make available to the Sub-Consultant all relevant information or data 
pertinent to the Project which is required by the Sub-Consultant. The Sub-Consultant will be 
entitled to rely upon the accuracy and completeness of information and data furnished by or 
through the Engineer, including information and data originating with the Engineer's other 
sub-consultants or a Consultant of the Client. Where such information or data originates either 
with the Client, a Consultant of the Client, the Engineer or the Engineer's other sub-consultants, 
then the Sub-Consultant is not responsible to the Engineer for the consequences of any error or 
omission contained therein.  

GC 6.3 The Engineer will give prompt consideration to all sketches, drawings, specifications, tenders, 
proposals, contracts and other documents relating to the Project prepared by the Sub-Consultant. 
The Engineer will promptly consider requests by the Sub-Consultant for directions or decisions 
and diligently inform the Sub-Consultant of the Engineer’s direction or decision within a 
reasonable time so as not to delay performance of the Sub-Consultant Services. 
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GC 6.4 The Engineer will pay the Sub-Consultant's Fees and Reimbursable Expenses as provided for in 
this Sub-Consultant Agreement. 

GC 6.5 The Engineer will arrange and make provision for the Sub-Consultant's access to the Place of the 
Work as necessary to enable the Sub-Consultant to perform the Sub-Consultant Services. 

GC 6.6 The Engineer will designate in writing an individual to act as the Engineer's representative who 
will have authority to communicate instructions to and receive information from the Sub-
Consultant.  

GC 6.7 The Engineer will promptly notify the Sub-Consultant in writing whenever the Engineer 
becomes aware of any defects or deficiencies in the Sub-Consultant Services, the Sub-
Consultant Documents or those aspects of the Work or in the Construction Contract Documents 
which fall within the responsibilities of the Sub-Consultant.  

GC 6.8 The Engineer will confer with the Sub-Consultant when issuing interpretations or clarifications 
of the Sub-Consultant Documents relative to aspects of the Work which are the responsibility of 
the Sub-Consultant and obtain the advice of the Sub-Consultant before acting upon Shop 
Drawings, samples or other submissions of the Contractor, or change orders affecting aspects of 
the Work which are the responsibility of the Sub-Consultant under this Sub-Consultant 
Agreement. 

GC 6.9 The Engineer will advise the Sub-Consultant of the identity of other sub-consultants of the 
Engineer or of Consultants of the Client, or of others providing services on the Project which 
may affect or relate to aspects of the Work for which the Sub-Consultant is responsible under this 
Sub-Consultant Agreement. 

GC 6.10 At the written request of the Sub-Consultant, the Engineer will either directly engage or arrange 
for the services of a specialist to provide information or to perform ancillary services that are 
necessary to enable the Sub-Consultant to properly carry out its responsibilities under this Sub-
Consultant Agreement. The Sub-Consultant is entitled to reasonably rely upon the information 
provided by the specialist. 

GC 6.11 The Engineer will authorize the Sub-Consultant to act as the Engineer's agent for such 
purposes as are necessary to the Sub-Consultant's provision of the Sub-Consultant Services. 
Where the Sub-Consultant acts as the Engineer’s agent pursuant to a written authorization, 
the Engineer is responsible for the authorized actions of the Sub-Consultant as agent of the 
Engineer. The Engineer will indemnify the Sub-Consultant for damages and expenses 
incurred by the Sub-Consultant, including reasonable legal fees, when acting as agent of the 
Engineer. 

PART 7 CONSTRUCTION ADMINISTRATION 

GC 7.1 Authority for general co-ordination of the Project engineering will reside in the Engineer, acting 
as the prime engineer on behalf of the Client.  

GC 7.2 The Sub-Consultant will promptly comply with all Notices or instructions given by the Engineer 
in connection with the Project. 



ACEC Document 32 – 2011  Page 14 

 

GC 7.3 If so authorized under the Construction Contract, the Engineer will make decisions on all 
matters relating to the interpretation of the Construction Contract Documents. The Sub-
Consultant will provide advice to the Engineer regarding interpretation of drawings and 
specifications prepared by the Sub-Consultant, as required. 

GC 7.4 Where Schedule A - SCOPE OF SUB-CONSULTANT SERVICES requires the Sub-
Consultant to review Shop Drawings, such review shall only be for the limited purpose of 
checking for general conformance with the information given and the design concept 
expressed in the Construction Contract Documents. The Sub-Consultant’s review of Shop 
Drawings is not for the purpose of determining the feasibility or constructability of the Work 
detailed within the Shop Drawings or for any other purpose other than that stated above. 

GC 7.5 No acceptance or approval by the Engineer of either the Contractor's Work or of the Sub-
Consultant Services, whether express or implied, will relieve the Sub-Consultant of its legal, 
professional and technical responsibility to the Engineer with respect to the Sub-Consultant 
Services required by this Sub-Consultant Agreement.  

GC 7.6 Should the Engineer request that the Sub-Consultant provide additional Sub-Consultant Field 
Services other than as defined in this Sub-Consultant Agreement, then the Sub-Consultant 
may, in its discretion, agree to provide such Sub-Consultant Field Services upon receipt of 
the Engineer's written request thereof. In such event, the Contractor will remain solely 
responsible for any deficiencies in the Work, and the Sub-Consultant’s responsibilities will 
only be those set forth in the Sub-Consultant’s written response to the Engineer’s request, in 
the form of a qualified report, letter or certificate 

PART 8 CERTIFICATIONS BY THE ENGINEER 

GC 8.1 Provided they have been identified in Schedule A – SCOPE OF SUB-CONSULTANT 
SERVICES as being part of the Sub-Consultant Services, the Sub-Consultant will provide advice 
to the Engineer regarding certifications required of the Engineer under the Engineering 
Agreement, claims of the Client and the Contractor under the Construction Contract, and the 
interpretation of the Construction Contract Documents.  

GC 8.2 In the event that the Sub-Consultant performs Sub-Consultant Field Services on the Project at 
the Engineer's written request which are other than as described in this Sub-Consultant 
Agreement, then the Sub-Consultant will not provide any advice to the Engineer on the Project 
in respect of such Sub-Consultant Field Services other than qualified written advice. 

GC 8.3 The Sub-Consultant's advice to the Engineer relating to certifications required of the Engineer in 
respect of the advancement of the Project constitutes a representation by the Sub-Consultant to 
the Engineer, based on the Sub-Consultant’s knowledge, information and belief gained through 
the performance of Sub-Consultant Field Services described in Schedule A - SCOPE OF SUB-
CONSULTANT SERVICES, that the Work has advanced to the point indicated in such advice, 
and is in general conformity with the Construction Contract Documents for those aspects of the 
Project which fall within the Sub-Consultant Services except for deficiencies noted by the Sub-
Consultant or the Engineer. 

GC 8.4 The Sub-Consultant will issue those certifications which the Sub-Consultant is required to give 
as part of the Sub-Consultant Services and will provide advice to the Engineer which the Sub-
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Consultant is required to give as part of the Sub-Consultant Services regarding certifications 
required of the Engineer under the Engineering Agreement with the degree of care, skill and 
diligence normally provided by engineers issuing comparable certifications in respect of projects 
of a similar nature to that contemplated by the Sub-Consultant Agreement, based upon data 
reasonably available to the Sub-Consultant. The Sub-Consultant’s issuance of any such 
certificate or advice is subject to: 

(a) review and evaluation of the Work, to the extent specified in the Sub-Consultant 
Services, as it progresses for general conformity with the Construction Contract 
Documents; 

(b) the results of any subsequent tests required by the Construction Contract Documents; 

(c) correction of deviations from the Construction Contract Documents detected prior to 
completion or after completion, as the case may be; and 

(d) any specific qualifications stated in the certificate for payment. 

PART 9 CONSTRUCTION COST AND CONTRACT TIME ESTIMATES 

GC 9.1 The parties acknowledge that any Construction Cost and Construction Contract Time estimates 
provided by the Sub-Consultant to the Engineer under this Sub-Consultant Agreement are 
subject to change and are contingent upon factors, including market forces, over which the Sub-
Consultant has no control. The Sub-Consultant does not guarantee the accuracy of such 
estimates nor does the Sub-Consultant represent that bids, negotiated prices or the time for 
performance will not vary from such estimates. More definitive estimates regarding costs and 
time for performance may be assessed only when bids and negotiated prices are received for the 
Work.  

PART 10 TERMINATION AND SUSPENSION 

GC 10.1 This Sub-Consultant Agreement is terminated on the earliest of: 

(a) the date when the Sub-Consultant has performed all of the Sub-Consultant Services; or 

(b) the date of termination if termination occurs in accordance with this GC 10 
TERMINATION AND SUSPENSION. 

GC 10.2 If the Sub-Consultant is a natural person practicing alone (and not part of a company or a 
partnership) and should the Sub-Consultant die or become seriously incapacitated before 
having supplied all of the Sub-Consultant Services, either the Engineer or the estate or legal 
representative of the Sub-Consultant may terminate this Sub-Consultant Agreement upon 
Notice to the other, with effect from the date of decease or, in the case of serious incapacity, 
from the date of the Notice of termination. 

GC 10.3 If the Sub-Consultant is in material default in the performance of any of the Sub-Consultant’s 
obligations under this Sub-Consultant Agreement, the Engineer will give Notice to the Sub-
Consultant that the default must be corrected. If the Sub-Consultant does not correct the 
default within 30 days after receipt of such Notice or within such other time as may be 



ACEC Document 32 – 2011  Page 16 

 

imposed by the Engineering Agreement (provided the Engineer has made the Sub-Consultant 
aware of the time imposed by the Engineering Agreement for the correction of defaults) or if 
the Sub-Consultant does not take reasonable steps to correct the default if the default is not 
susceptible of immediate correction, the Engineer may terminate this Sub-Consultant 
Agreement upon further Notice to the Sub-Consultant, without prejudice to any other rights or 
recourses of the Engineer. Such termination will not release the Engineer from its obligation 
to pay all Fees and Reimbursable Expenses incurred by the Sub-Consultant up to the date of 
termination in the manner provided in this Sub-Consultant Agreement. 

GC 10.4 If the Engineer is in material default in the performance of any of the Engineer’s obligations 
set forth in this Sub-Consultant Agreement, including but not limited to the payment of Fees 
and Reimbursable Expenses of the Sub-Consultant in the manner specified in this Sub-
Consultant Agreement, the Sub-Consultant will give Notice to the Engineer that the default 
must be corrected. If the Engineer does not correct the default within 30 days after receipt of 
such Notice, the Sub-Consultant may terminate this Sub-Consultant Agreement upon further 
Notice to the Engineer. In such event, the Engineer will promptly pay the Fees and 
Reimbursable Expenses of the Sub-Consultant that are incurred and unpaid as of the date of 
such termination, plus the Termination Expenses, without prejudice to any other rights or 
recourses of the Sub-Consultant. 

GC 10.5 If the Client is unwilling or unable to proceed with the Project or the Construction Contract 
is suspended or terminated by the Client for any reason, the Engineer may suspend or 
terminate this Sub-Consultant Agreement by Notice of 30 days to the Sub-Consultant. Upon 
receipt of such Notice, the Sub-Consultant will perform no further Sub-Consultant Services 
other than those reasonably necessary to suspend or terminate that portion of the Project for 
which the Sub-Consultant is responsible. In such event, the Engineer will pay all of the Fees 
and Reimbursable Expenses incurred by the Sub-Consultant up to the date of suspension or 
termination, plus the Suspension Expenses or Termination Expenses, as the case may be, in 
the manner provided for in this Sub-Consultant Agreement. 

GC 10.6 If the Engineer suspends performance of the Sub-Consultant Agreement at any time for more 
than 30 consecutive or non-consecutive days through no fault of the Sub-Consultant, then the 
Sub-Consultant may choose to terminate this Sub-Consultant Agreement upon Notice to the 
Engineer. In this event, the Engineer will promptly pay the Fees and Reimbursable Expenses 
of the Sub-Consultant that are incurred and unpaid as of the date of such termination, plus the 
Termination Expenses, without prejudice to any other rights or recourses of the Sub-
Consultant. 

PART 11 OWNERSHIP AND USE OF DOCUMENTS, PATENTS AND TRADEMARKS 

GC 11.1 Unless the Engineer has advised the Sub-Consultant prior to the execution of this Sub-
Consultant Agreement of other arrangements contained in the Engineering Agreement, the 
Sub-Consultant Documents are the property of the Sub-Consultant, whether the Work is 
executed or not. The Sub-Consultant reserves the copyright therein and in the Work executed 
therefrom. The Engineer, as well as the Client if required under the Engineering Agreement, 
is entitled to keep a copy of the Sub-Consultant Documents for its records. 

GC 11.2 Unless the Engineer has advised the Sub-Consultant prior to execution of this Sub-Consultant 
Agreement of other arrangements contained in the Engineering Agreement, the Sub-
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Consultant retains ownership of all patents, trademarks, copyrights, industrial or other 
intellectual property rights resulting from the Sub-Consultant Services or from concepts, 
products, or processes which are developed or first reduced to practice by the Sub-Consultant 
in performing the Sub-Consultant Services. The Engineer will not use, infringe or appropriate 
such proprietary rights without the prior consent and compensation of the Sub-Consultant and 
the Engineer will so advise the Client as necessary. 

GC 11.3 Unless the Engineer has advised the Sub-Consultant prior to execution of this Sub-Consultant 
Agreement of other arrangements contained in the Engineering Agreement and provided the 
Fees and Reimbursable Expenses of the Sub-Consultant are paid, the Engineer will have a 
non-exclusive licence to use any proprietary concept, product or process of the Sub-
Consultant which relates to or results from the Sub-Consultant Services for the life of the 
Project and solely for purposes of its maintenance and repair. 

GC 11.4 The Sub-Consultant warrants that the designs, drawings, and calculations developed by the 
Sub-Consultant under this Sub-Consultant Agreement will not infringe the patent, copyright, 
trade mark or other intellectual property rights of another person.  

GC 11.5 The Sub-Consultant will retain the original of the Sub-Consultant Documents and of those 
parts of the Construction Contract Documents which are generated by the Sub-Consultant, 
including computer-generated designs relating thereto, but excluding any models or graphic 
presentations specifically commissioned and paid for by the Engineer. 

GC 11.6 Should the Engineer use the Sub-Consultant Documents or provide them to third parties for 
purposes other than in connection with the Project without giving Notice to the Sub-
Consultant and without the Sub-Consultant’s prior written consent, the Sub-Consultant will 
be entitled either to compensation for such improper use or to prevent such improper use, or 
to both. The Engineer will indemnify the Sub-Consultant against claims and costs, including 
legal costs, associated with such improper use. In no event will the Sub-Consultant be 
responsible for the consequences of any such improper use.  

GC 11.7 Should the Engineer alter the Sub-Consultant Documents without giving Notice to the Sub-
Consultant and without the Sub-Consultant’s prior written consent, the Engineer will 
indemnify the Sub-Consultant against claims and costs, including legal costs, associated with 
such improper alteration. In no event will the Sub-Consultant be responsible for any such 
improper alteration.  

GC 11.8 The Sub-Consultant Documents are not to be used on any other project without the prior 
written consent and compensation of the Sub-Consultant. Should the Client, Engineer or 
Consultant obtain the written consent of the Sub-Consultant and compensate the Sub-
Consultant for the use of the Sub-Consultant Documents on any other project, the Sub-
Consultant will nevertheless not be responsible for any costs, damages or expenses due to an 
unauthorized alteration of the Sub-Consultant Documents.  

PART 12 BUILDING CODES AND BY-LAWS 

GC 12.1 The Sub-Consultant will interpret building codes and by-laws as they apply to the Project at 
the time of design to the best of the Sub-Consultant’s ability. As the Work progresses, 
building codes and by-laws may change or the interpretation by an authority having 
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jurisdiction may differ from the interpretation of the Sub-Consultant. In this event, the 
Engineer will compensate the Sub-Consultant for any additional Sub-Consultant Services that 
are required in order to have the Work conform to such changes or interpretations. 

PART 13 PROJECT OWNERSHIP, IDENTIFICATION AND CONFIDENTIALITY 

GC 13.1 The Client has represented to the Engineer that the Client is the owner of the Place of the 
Work. As of the date of execution of this Sub-Consultant Agreement, the Client has not 
notified the Engineer of any change in ownership. 

GC 13.2 The Engineer may identify the Sub-Consultant on Project signage and promotional material 
whenever other Project design professionals are mentioned. The Engineer will advise the 
Sub-Consultant if the Sub-Consultant may refer to the Project in the Sub-Consultant’s 
promotional material. 

GC 13.3 Information regarding the design, functionality, equipment, management, costs, or progress 
of the Project is confidential where the Engineer has notified the Sub-Consultant of the 
confidential or proprietary nature of such information and where such information is not 
public knowledge. The Sub-Consultant will not disclose confidential information to third 
parties, except to the extent required for performance of the Sub-Consultant Services or 
where required by law or by consent of the Client or the Engineer as applicable.  

PART 14 INSURANCE AND LIABILITY 

GC 14.1 The Sub-Consultant will carry professional liability insurance to the extent required under the 
Engineering Agreement, provided the Engineer has advised the Sub-Consultant of such 
insurance requirements prior to the execution of this Sub-Consultant Agreement. Coverage 
will be maintained continuously from the commencement of the Sub-Consultant Services 
until completion or termination of the Sub-Consultant Services and, subject to availability at 
reasonable cost, for 2 years after completion or termination of the Sub-Consultant Services. 

GC 14.2 The Engineer may choose to increase the amount or the coverage of the Sub-Consultant’s 
professional liability insurance above that provided in GC 14.1 so as to obtain additional 
insurance that is specific to the Project. The Sub-Consultant will cooperate with the Engineer 
to obtain such additional insurance, at the Engineer’s expense. 

GC 14.3 If the Sub-Consultant carries professional liability insurance for amounts greater than those 
specified in GC 14.1, such insurance will be available under this Sub-Consultant Agreement 
only up to the amount specified in GC 14.1 plus, if applicable, the amount of additional 
insurance obtained under GC 14.2. 

GC 14.4 Where the Project involves construction and the Client is obliged to do so under the 
Engineering Agreement, the Client will provide or arrange for Project specific liability (wrap-
up) insurance and property (“broad form”/builder’s risk) insurance in respect of the Work in 
which case the Engineer will ensure that the Client includes the Engineer and the Sub-
Consultant thereunder as an additional insured.  

GC 14.5 The Sub-Consultant’s liability for claims which the Engineer or Client has or may have 
against the Sub-Consultant or the Sub-Consultant’s employees, agents, representatives and 
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Sub-Consultants under this Sub-Consultant Agreement, whether these claims arise in 
contract, tort, negligence or under any other theory of liability, will be limited, 
notwithstanding any other provision of this Sub-Consultant Agreement: 

(a) to claims brought within the limitation period prescribed by law in the jurisdiction in 
which the Project is located or, where permitted by law, within 2 years of completion 
or termination of the Sub-Consultant Services, whichever occurs first; and 

(b) to re-performance of defective Sub-Consultant Services by the Sub-Consultant, plus: 

(i) where claims are covered by insurance under section GC 14.1, and, if applicable, 
by any additional insurance under section GC 14.2 - to the amount of such 
insurance; or 

(ii) where claims are not covered by insurance under section GC 14.1, and, if 
applicable, by any additional insurance under section GC 14.2 - to the amount of 
$250,000. 

GC 14.6 The Sub-Consultant will not be liable for the failure of any manufactured product or any 
manufactured or factory assembled system of components to perform in accordance with the 
manufacturer’s specifications, product literature or written documentation. 

GC 14.7 Where the Sub-Consultant is a corporation or partnership, the Engineer will limit any claim it 
may have to the corporation or partnership, without liability on the part of any officer, 
director, member, employee, or agent of such corporation or partnership. 

GC 14.8 The liability of each party with respect to a claim against each other is limited to direct 
damages only and neither party will have any liability whatsoever for consequential or 
indirect loss or damage (such as, but not limited to, claims for loss of profit, revenue, 
production, business, contracts or opportunity and increased cost of capital, financing or 
overhead) incurred by the other party. 

GC 14.9 The Sub-Consultant is not responsible for the identification, reporting, analysis, evaluation, 
presence, handling, removal or disposal of Hazardous Substances at or adjacent to the Place 
of the Work, unless specified in Schedule A – SCOPE OF SUB-CONSULTANT SERVICES, 
or for the exposure of persons, property or the environment to Hazardous Substances at or 
adjacent to the Place of the Work. 

GC 14.10 Subject to the limitations of liability set out in this Sub-Consultant Agreement, each party will 
indemnify the other party, to the extent of the fault or negligence of the indemnifying party, 
for damages and costs (including reasonable legal fees) resulting from: 

(a) claims of third parties; or 

(b) a breach of contractual obligations under this Sub-Consultant Agreement by the 
indemnifying party or anyone for whom that party is responsible; or 

(c) negligent or faulty acts or omissions of the indemnifying party or anyone for whom 
that party is responsible. 
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PART 15 DISPUTE RESOLUTION 

GC 15.1 The parties will make reasonable efforts to resolve disputes arising under this Sub-Consultant 
Agreement in good faith and by amicable negotiations between senior representatives each 
with decision-making authority. The parties agree to provide frank, candid and timely 
disclosure of relevant facts, information and documents to facilitate these negotiations, 
without prejudice to their rights and recourses. 

GC 15.2 If a dispute has not been resolved by negotiations, either party may notify the other party that 
it wishes the dispute to be resolved by mediation. If the parties are unable to agree upon the 
choice of a mediator, either party may apply to a superior court in the jurisdiction where the 
Project is located to appoint a mediator. 

GC 15.3 Should mediation not resolve the dispute, a party may refer the unresolved dispute to the 
courts or, upon mutual agreement, to any other form of dispute resolution, including binding 
arbitration. 

GC 15.4 Unless the parties otherwise agree, any mediation or arbitration under this Sub-Consultant 
Agreement will be conducted in accordance with the latest edition of CCDC 40 - Rules for 
Mediation and Arbitration of Construction Disputes, as applied to and compatible with this 
Sub-Consultant Agreement, save that arbitration will be limited to a single arbitrator. 

GC 15.5 Any endeavour to resolve disputes arising out of this Sub-Consultant Agreement by 
negotiation, mediation or other means of dispute resolution, including arbitration, will be 
conducted on a confidential basis. 

GC 15.6 The parties agree to submit to the exclusive jurisdiction of the courts in the Place of the Work 
if a dispute is to be resolved by the courts, or to mediation or arbitration at the Place of the 
Work if a dispute is to be resolved by mediation or arbitration. 

GC 15.7 If the Engineer and the Client have agreed to the mediation or arbitration of a dispute under 
the Engineering Agreement and provided the Engineer has advised the Sub-Consultant of 
such dispute resolution process prior to execution of the Sub-Consultant Agreement, then, in 
the event that the dispute directly or indirectly involves a claim against the Sub-Consultant, 
the Sub-Consultant agrees to participate as a party to such mediation or arbitration and to be 
bound by the results of such mediation or arbitration.  

PART 16 PAYMENT 

GC 16.1 The Engineer will pay to the Sub-Consultant the amount of the Fees and Reimbursable 
Expenses of the Sub-Consultant together with applicable Value Added Taxes, when invoiced 
by the Sub-Consultant for Sub-Consultant Services which have been provided, in accordance 
with Article A5 – PAYMENT and Schedule B – SUB-CONSULTANT’S FEES AND 
REIMBURSABLE EXPENSES. 

GC 16.2 In the event the Engineer disputes in good faith a portion of the Fees and Reimbursable 
Expenses invoiced by the Sub-Consultant, the Engineer will pay the uncontested portion 
within the prescribed time. 
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GC 16.3 Disputes regarding Fees and Reimbursable Expenses of the Sub-Consultant will be resolved 
in the manner specified in PART 15 - DISPUTE RESOLUTION. 

GC 16.4 Where the Sub-Consultant provides Construction Administration Services which extend 
beyond the period contemplated at the time this Sub-Consultant Agreement was signed, the 
Sub-Consultant will notify the Engineer and, upon mutual agreement of the parties, the Fees 
of the Sub-Consultant will be increased in order to take into account the extended time 
required for providing the Construction Administration Services. 

GC 16.5 Should the Client or the Engineer request a change to the Work or the Project which requires 
the Sub-Consultant to provide additional Sub-Consultant Services beyond those contemplated 
at the time the Sub-Consultant Agreement is signed, before undertaking such additional Sub-
Consultant Services the Sub-Consultant and the Engineer will agree in writing upon the Sub-
Consultant’s remuneration and time for providing the additional Sub-Consultant Services. 
Failing an agreement with the Engineer, the Engineer will pay the Sub-Consultant for the 
additional Sub-Consultant Services at the hourly rates set out in Schedule B – SUB-
CONSULTANT’S FEES AND REIMBURSABLE EXPENSES and any additional 
Reimbursable Expenses incurred, and grant a reasonable extension of time to the Sub-
Consultant for the performance of the additional Sub-Consultant Services. 

GC 16.6 Should the Client request a change to the Work or the Project which renders useless a part of 
the Sub-Consultant Services already provided, the Engineer will pay the Sub-Consultant in 
accordance with this Sub-Consultant Agreement for Sub-Consultant Services already 
provided which the change has rendered useless. 

GC 16.7 Should it prove necessary for the Sub-Consultant to rework or revise the plans and 
specifications forming part of the Sub-Consultant Services for reasons which the Sub-
Consultant could not reasonably foresee when the Sub-Consultant Agreement was signed, or 
owing to the default or the insolvency of the Client or the Contractor or a subcontractor or 
the Engineer, or as a result of the Client’s suspension of the Engineer’s Services or Work on 
the Project, or as a result of the Engineer’s suspension of the Sub-Consultant Services, or 
because of damage to the Project by fire or some other cause, the Engineer will pay the Sub-
Consultant for any reworked or revised plans and specifications at the hourly rates set out in 
Schedule B – SUB-CONSULTANT’S FEES AND REIMBURSABLE EXPENSES. 

PART 17 SEVERABILITY 

GC 17.1 If any provision of this Sub-Consultant Agreement is declared by a court of competent 
jurisdiction to be invalid, illegal, or unenforceable, such provision will be severed from this 
Sub-Consultant Agreement and the other provisions of this Sub-Consultant Agreement will 
remain in full force and effect. 

(End of the General Conditions. Schedules A and B next follow.) 
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Initials 
Client Engineer 

  
 

SCHEDULE A –SCOPE OF SUB-CONSULTANT SERVICES  

The Sub-Consultant WILL PROVIDE the Sub-Consultant Services next described that are marked (X) in 
the column entitled “YES” and WILL NOT PROVIDE the Services which are marked (X) in the column 
entitled “NO”. 

A-1 Sub-Consultant Consulting and Advisory Services 

 Description of Sub-Consultant Services Yes No 

If all Consulting and Advisory Services are EXCLUDED, check this box:  

If Consulting and Advisory Services are INCLUDED, identify them by completing the following: 

1.1 Confer with the Engineer to ascertain the Engineer's total requirements relating to the 
Sub-Consultant Services, and confirm such requirements in writing in a final Project 
program with the Engineer; 

  

1.2 Recommend basic systems, attend necessary site conferences, prepare necessary 
analyses and be available to the Engineer for general consultation with regard to the 
Sub-Consultant Services;  

  

1.3 Assist the Engineer's efforts to obtain required approvals, licences and permits 
from municipal, governmental and other authorities having jurisdiction over the 
Project for those aspects of the Work which relate to the Sub-Consultant Services. 

  

 Enter here any additional Consulting and Advisory Sub-Consultant Services or 
references to them in documents such as Requests for Proposals, Terms of 
Reference, or Statements of Requirements. Attach additional pages if required. 
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Initials 
Client Engineer 

  
 

A-2 Sub-Consultant Conceptual Design Services 

 Description of Sub-Consultant Services Yes No 

If all Conceptual Design Services are EXCLUDED, check this box:  

If Conceptual Design Services are INCLUDED, identify them by completing the following: 

2.1 Review and analyze the information and statement of requirements provided by the 
Client;  

  

2.2 Establish the sizes, capacity, locations, method of operation and other principle 
features which form the basis for the design of the proposed Project; 

  

2.3 Analyze expert and specialist studies prepared in support of the Conceptual Design 
Service; 

  

2.4 Evaluate alternatives;   

2.5 Prepare concept sketches and develop specification notes for review and approval 
by Client. 

  

 Enter here any additional Conceptual Design Sub-Consultant Services or 
references to them in documents such as Requests for Proposals, Terms of 
Reference, or Statements of Requirements. Attach additional pages if required. 
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Client Engineer 

  
 

A-3 Sub-Consultant Preliminary Design Services 

 Description of Sub-Consultant Services Yes No 

If all Preliminary Design Services are EXCLUDED, check this box:  

If Preliminary Design Services are INCLUDED, identify them by completing the following: 

3.1 Prepare preliminary design drawings;   

3.2 Prepare outline specifications;   

3.3 Prepare preliminary estimates of the probable Construction Cost and Construction 
Contract Time for the Engineer, for those aspects of the Work which relate to the 
Sub-Consultant Services. 

  

 Enter here any additional Preliminary Design Sub-Consultant Services or 
references to them in documents such as Requests for Proposals, Terms of 
Reference, or Statements of Requirements. Attach additional pages if required. 
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Client Engineer 

  
 

A-4 Sub-Consultant Detailed Design Services 

 Description of Sub-Consultant Services Yes No 

If all Detailed Design Services are EXCLUDED, check this box:  

If Detailed Design Services are INCLUDED, identify them by completing the following: 

4.1 Obtain advice and information from any Consultants of the Client to carry out duties 
and responsibilities; 

  

4.2 Prepare preliminary designs including drawings or sketches illustrating and defining 
the design concept; 

  

4.3 Prepare preliminary design report covering alternatives, preliminary sketches and 
outline specifications; 

  

4.4 Prepare documents in support of application for approval from authorities having 
jurisdiction regarding the Project or designated specific aspects of the Project; 

  

4.5 Prepare working drawings for approval by the Client;   

4.6 Prepare Project specifications;    

4.7 Prepare bills of materials, measure quantities of Work performed and prepare 
additional drawings, as required. 

  

 Enter here any additional Detailed Design Sub-Consultant Services or references 
to them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements. Attach additional pages if required. 
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Client Engineer 

  
 

A-5 Sub-Consultant Construction Procurement Services 

 Description of Sub-Consultant Services Yes No 

If all Construction Procurement Services are EXCLUDED, check this box:  

If Construction Procurement Services are INCLUDED, identify them by completing the following: 

5.1 Advice during procurement or tender calls;    

5.2 When requested by the Engineer, confer with and advise the Engineer as to the 
preparation of pre-qualification documents for bidding contractors for those aspects of 
the Work which relate to the Sub-Consultant Services;  

  

5.3 When requested by the Engineer, confer with and advise the Engineer as to the 
preparation of tender documents and bidding proposal documents for those aspects of 
the Work which relate to the Sub-Consultant Services; 

  

5.4 When requested by the Engineer, confer with and advise the Engineer with respect to 
bids received for those aspects of the Work which relate to the Sub-Consultant 
Services; 

  

 Enter here any additional Construction and Contract Administration Sub-
Consultant Services or references to them in documents such as Requests for 
Proposals, Terms of Reference, or Statements of Requirements. Attach additional 
pages if required. 
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A-6 Sub-Consultant Construction Administration Services  

 Description of Sub-Consultant Services Yes No 

If all Construction Administration Services are EXCLUDED, check this box:  

If Construction Administration Services are INCLUDED, identify them by completing the following: 

6.1 Review of Shop Drawings in accordance with GC 7.4 of PART 7 CONSTRUCTION 
ADMINISTRATION;  

  

6.2 When requested by the Engineer, confer with and advise the Engineer as to 
interpretation of the Construction Contract Documents for those aspects of the Work 
which relate to the Sub-Consultant Services; 

  

6.3 Provide Sub-Consultant Field Services for those aspects of the Work which relate to 
the Sub-Consultant Services;  

  

6.4 When requested by the Engineer, advise the Engineer with regard to the Construction 
Contract deficiencies and required corrections, for those aspects of the Work which 
relate to the Sub-Consultant Services, and attend with the Engineer to inspect such 
deficiencies and corrections when completed; 

  

6.5 When requested by the Engineer, advise the Engineer concerning certifications (e.g. 
regarding the Construction Cost, the Contractor's Substantial Performance of the 
Work, the Contractor's applications for payment, etc.) for those aspects of the Work 
which relate to the Sub-Consultant Services; 

  

6.6 When requested by the Engineer, attend meetings which relate to the Sub-Consultant 
Services. 

  

 Enter here any additional Sub-Consultant Field Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements. Attach additional pages if required. 
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A-7 Sub-Consultant Post-Construction Services 

 Description of Sub-Consultant Services Yes No 

If all Post-Construction Services are EXCLUDED, check this box:  

If Post-Construction Services are INCLUDED, identify them by completing the following: 

7.1 When requested by the Engineer, attend with the Engineer at the Project site for the 
Engineer’s final inspection under the Construction Contract, and advise the Engineer 
in writing as to continuing or newly observed deficiencies in those aspects of the 
Work which relate to the Sub-Consultant Services. 

  

7.2 Provide assistance to the Engineer for commissioning and start-up.   

7.3 Provide assistance to the Engineer for the collection and organization of operating 
and maintenance manuals. 

  

7.4 Provide assistance to the Engineer for the identification of deficiencies during the 
warranty period. 

  

7.5 Provide assistance to the Engineer in facility management or operations after 
commissioning and start-up. 

  

 Enter here any additional Sub-Consultant Post Construction Services or 
references to them in documents such as Requests for Proposals, Terms of 
Reference, or Statements of Requirements. Attach additional pages if required. 

 

  



ACEC Document 32 – 2011  A- 8 

Initials 
Client Engineer 

  
 

A-8 ADDITIONAL SUB-CONSULTANT SERVICES 

The following additional Sub-Consultant Services are not typical or customary. They are additional to the 
Sub-Consultant Services set forth in A-1 through A-7 inclusive of Schedule A.  

The Sub-Consultant WILL ONLY PROVIDE the additional Sub-Consultant Services marked YES below 
at the written request of the Engineer and for which the Sub-Consultant will be paid according to 
Schedule B. The Sub-Consultant will NOT PROVIDE any of the additional Sub-Consultant Services 
marked NO below unless the Sub-Consultant and the Engineer reach a separate agreement in writing with 
regard to any of the additional Sub-Consultant Services marked NO. 

 Description of Sub-Consultant Services Yes No 

If all Additional Sub-Consultant Services are EXCLUDED, check this box:  

Additional Sub-Consultant Services are comprised of those items marked YES , subject to receipt by the 
Sub-Consultant of a written request from the Engineer: 

8.1 Confer with and assist the Engineer in preparing reports relating to the Client's long-
range or other planning;  

  

8.2 Prepare specified alternative systems designs for those aspects of the Work relating to 
the Sub-Consultant Services; 

  

8.3 Assist the Engineer in the preparation of detailed pre-construction Project operating 
cost budgets, or whole-life cost estimates; 

  

8.4 Assist the Engineer in the preparation of Contract Documents for alternative prices 
requested by the Client; 

  

8.5 Provide special analysis of the Client's needs, such as operational analysis, and 
preparing operating or maintenance manuals, operating drawings and/or charts; 

  

8.6 Prepare for special inspections and testing of the Work;   

8.7 Provide additional Sub-Consultant Services arising out of separate contracts, cost 
plus contracts and pre-tendered contracts; 

  

8.8 Prepare furnishing drawings and/or record drawings;   

8.9 Assist and/or appear in litigation, arbitration, negotiation or other legal or 
administrative proceedings on behalf of the Engineer and/or the Client, and all 
necessary preparation in respect thereof; 

  

8.10 Confer with and assist the Engineer in preparing applications and supporting 
documents which otherwise would not be required, for governmental grants, loans or 
advances in connection with the Project; 
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 Description of Sub-Consultant Services Yes No 

8.11 Confer with and assist the Engineer in preparing or reviewing environmental 
assessments and impact studies, and assisting in obtaining approvals of authorities 
having jurisdiction over the environmental aspects of the Project; 

  

8.12 Provide renderings or models for use by the Client and the Engineer;   

8.13 Prepare for and attendance at hearings and presentations to appropriate authorities 
having jurisdiction over the Project; 

  

8.14 Obtain on the Engineer's behalf, required approvals, licences and permits from 
municipal and governmental authorities having jurisdiction over the Project; 

  

 Enter here any additional Sub-Consultant Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements. Attach additional pages if required. 
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SCHEDULE B – SUB-CONSULTANT’S FEES AND REIMBURSABLE EXPENSES 

B-1 Fees for Sub-Consultant Services 

The following table identifies the method for determining the Fees due to the Sub-Consultant under this 
Sub-Consultant Agreement for the Sub-Consultant Services described in Schedule A - SCOPE OF SUB-
CONSULTANT SERVICES.  
 

Select Fee Basis Applicable to this 
Agreement Sub-Consultant Services 

(Refer to Schedule A) Hourly Rate 
Fees (B-1.1) 

Fixed Fees  
(B-1.2) 

Fees as % of 
Construction 
Cost (B-1.3) 

A-1 Sub-Consultant Consulting and Advisory 
Services   N/A 

A-2 Sub-Consultant Conceptual Design Services    

A-3 Sub-Consultant Preliminary Design 
Services    

A-4 Sub-Consultant Detailed Design Services    

A-5 Sub-Consultant Construction Procurement 
Services    

A-6 Sub-Consultant Construction 
Administration Services    

A-7 Sub-Consultant Post Construction Services   N/A 

A-8 Additional Sub-Consultant Services   N/A 

 

Refer to Section B-1.1, B-1.2, and B-1.3 for a detailed description of the method for calculating the Fees 
due to the Sub-Consultant. 

Reimbursable Expenses (Section B-2) are additional to the Fees due to the Sub-Consultant. 

Value Added Taxes are not included in the Fees and Reimbursable Expenses. 
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(Enter additional provisions below. Append extra pages if required.) 

 

B-1.1 Hourly Rate Fees 

Hourly Rate Fees will be calculated on an hourly basis as the Project progresses at the following rates: 
 

a) Principals    $  per hour 

b) Senior staff    $  per hour 

c) Intermediate staff   $  per hour 

d) Junior staff    $  per hour 

e) Clerical    $  per hour 

f)    $  per hour 

g)   $  per hour 

h)   $  per hour 

 

The rates in this table will be applicable for (select one): 

 the duration of the Sub-Consultant Agreement 

 twelve months from the effective date of this Sub-Consultant Agreement at which time 

parties 

 other (specify)           

             

 

the rates will be increased by                    %, unless otherwise agreed in writing by the 



ACEC Document 32 – 2011  B- 3 

Initials 
Client Engineer 

  
 

(Enter additional provisions below. Append extra pages if required.) 

 

B-1.2  Fixed Fees 

 
  Percentage    Milestone/Task 
 

 __________ % of fee for 

 __________ % of fee for 

 __________ % of fee for 

 __________ % of fee for 

 __________ % of fee for 

 

The fixed fees will be applicable for (select one): 

 the duration of the Sub-Consultant Agreement 

 twelve months from the effective date of this Sub-Consultant Agreement at which time 

parties 

 other (specify)            

             

the rates will be increased by                     %, unless otherwise agreed in writing by the 

Fees for the Project will be calculated as a fixed fee of $                          , apportioned as follows: 
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B-1.3 Fees Based on Percentage of the Construction Cost 

Consultant Services as follows (where not applicable, insert Nil or N/A): 
 

   ________ % 

 A-3 - Sub-Consultant Preliminary Design Services    ________ % 

 A-4 - Sub-Consultant Detailed Design Services   ________ % 

 A-5 - Sub-Consultant Construction Procurement Services  ________ % 

 A-6 - Sub-Consultant Construction Administration Services  ________ % 

 TOTAL FEE            % 

 
Fees based on a percentage of the Construction Cost are NOT applicable to the following Sub-Consultant 
Services which should be calculated either on an Hourly Rate Basis (Section B-1.1) or a Fixed Fee Basis 
(Section B-1.2): 
 

 A-1 - Sub-Consultant Consulting and Advisory Services 

 A-7 - Sub-Consultant Post Construction Services 

 A-8 - Additional Sub-Consultant Services 

 
For purposes of Section B-1.3 (Fees Based on Percentage of the Construction Cost) and notwithstanding 
the definition for Construction Cost, when determining Fees based on a percentage, the Construction 
Cost is calculated in the following manner in regard to those phases of the Sub-Consultant Agreement 
which are applicable to the Sub-Consultant Services: 

 
PHASE BASIS FOR CALCULATION 

A-2 – Sub-Consultant Conceptual Design 
Services 

The budget at the commencement of the conceptual design 
services as agreed by the Engineer and the Sub-Consultant. 

A-3 - Sub-Consultant Preliminary Design 
Services 

The estimate of probable Construction Cost at the 
commencement of the preliminary design services as 
agreed by the Engineer and the Sub-Consultant. 

A-4 – Sub-Consultant Detailed Design 
Services 

The estimate of probable Construction Cost at the 
commencement of the detailed design services as agreed by 
the Engineer and the Sub-Consultant. 

A-5 –Sub-Consultant Construction 
Procurement Services 

The estimate of probable Construction Cost at the 
commencement of the Construction Procurement services 
as agreed by the Engineer and the Sub-Consultant  

A-6 - Sub-Consultant Construction 
Administration Services  

The actual final Construction Cost  

 

A-2 - Sub-Consultant Conceptual Design Services 

Sub-Consultant Fees will be calculated as                    % of the Construction Cost, apportioned to Sub-
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B-2 Reimbursable Expenses 

Reimbursable Expenses incurred by the Sub-Consultant in carrying out the Sub-Consultant Services are 

              

(if applicable, indicate alternate methods for determining Reimbursable Expenses)               

Reimbursable Expenses include the following expenses where incurred in relation to the performance of 
the Sub-Consultant Services: 

 Transport, subsistence, and lodging in connection with the Project beyond              kilometres 

 Long distance telephone and facsimile communications. 

 
Project. 

 Testing services. 

 Courier and messenger services. 

 Fees paid for securing approvals, permits, or licences from regulatory agencies having 
jurisdiction over the Project. 

 Providing and maintaining Project site offices, telephones, facsimile as required for use by 
the Sub-Consultant. 

 Advertising incidental to the Project. 

(Enter additional provisions below. Append extra pages if required.) 

 

unless otherwise agreed as follows: 
subject to a mark-up of                   % to cover office and administrative costs of the Sub-Consultant - 

Reproduction of information, drawings, specifications, and other documents necessary to the 

of the Sub-Consultant’s office. Use of vehicles will be charged at $                per kilometer. 
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 Advertising incidental to the Project. 

 Obtaining necessary legal, accounting, insurance, bonding, and other counselling services 
pertaining to the Project. 

 Specialized Project specific computer hardware and software charges and related expenses as 
agreed to between the Engineer and the Sub-Consultant. 

 Customs, excise, or any other taxes incurred by the Sub-Consultant with respect to the Sub-
Consultant Services, but excluding Value Added Taxes. 

 Special or increased insurance coverage required by the Engineer according to paragraph GC 
14.2. 

 Fees and disbursements of Sub-consultant required in the performance of the Sub-Consultant 
Services where not included in the Fees in connection with the Project. 

 Costs incurred by the Sub-Consultant in the performance of Sub-Consultant Services in 
connection with the Project where the Sub-Consultant has obtained the prior written approval 
of the Engineer. Any other expenses will be subject to the Engineer’s prior written approval. 

Enter additional descriptions to be used. Append additional sheets if required 
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